



Correction to RFP for Logo and Website Design and Development
Posted April 17, 2017

Subject: RFP for Logo and Website Design and Development

Issued on: March 31, 2017

Application Submission Deadline: April 21, 2017

Please note that the RFP posted for logo and website design and development has an error. On p. 7 of the RFP, the document states (under bullet point 3k) that the selected firm will “support the Center to manage, troubleshoot, and maintain the website for 6 months after launching the website.” Please note that the duration of time cited here is incorrect. The text (under bullet point 3k) should instead read that the selected firm will “support the Center to manage, troubleshoot, and maintain the website for **3 months** after launching the website.” The 3 month time-period is consistent with the text provided elsewhere in the RFP, and in the timeline outlined on p. 7 of the RFP.